PAVEMENT MARKING SCHEDULE
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FEET FT SQ F1 FT FT EACH
80+05 To 137462 5757.0 2302.8 191.9 12713..3 12713. 3 72
137+62 T0 146+33 871.0 348. 4 29.0 2830. 8 2830. 8 11
146+33 70 150+64 431.0 172. 4 14. 4 969. 8 969. 8 5
150+64 T0 153+61 297.0 118.8 9.9 965. 3 965. 3 4
153+61 TO 155+86 225.0 90. 0 7.5 900. 0 900. 0 3
155+86 TO 158+95 309.0 123.6 10. 3 1004. 3 1004. 3 4
158+95 T0 207+28 4833.0 1933, 2 161.1 10794. 3 10794. 3 60
TOTALS 12723 5089 424 30178 30178 159
PAVING SCHEDULE
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FEET FEET SQ YD GALLON TON TON TON SQ YD SQ YD SQ YD SQ YD TON SQ YD SQ YD
80+05 TO 104+08 2403.0 25,0 6675.0 667.5 13.4 560. 7 280. 4 0.0 97.2 6550. 0 0.0 111.7 0.0 34,7
104+08 TO 105+92 184.0 25.0 511.1 51.1 1.0 42. 9 21.5 0.0 0.0 0.0 511.0 6.3 32.9 0.0
105+92 T0 121+45 1553.0 25.0 4313.9 431. 4 8.6 362. 4 181. 2 0.0 0.0 4313. 9 0.0 79.3 0.0 0.0
121+45 T0 121+77 32.0 25.0 88. 9 8.9 0.2 7.5 3.7 88. 9 .0 88. 9 0.0 1.8 0.0 0.0
121477 70 207+28 8551.0 25.0 23152.8} 2375.3 47.5 1995. 2 997. 6 0.0 97.2 23669. 4 0..0 403.0 0.0 34,7
TOTALS 12723 - 35342 3534 71 2969 1484 89 194 34622 511 602 33 70
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